Residential Subcontract Agreement

Residential subcontract between contractor and subcontractor, prepared in TradePulse Pay

Agreement	SC-22-ORTIZ-0001
Contractor	Demo GC
Subcontractor	Ortiz Plumbing
Project	Lopez Kitchen Remodel
Project address	1420 Elm Street, El Cerrito, CA 94530
Trade	Plumbing
Contract sum	9,000.00
Retainage	5%
Payment terms	net 30 days
Governing law	California
Status	Executed
Executed	Nov 8, 2026

==========
RESIDENTIAL SUBCONTRACT AGREEMENT - GENERATED DRAFT
AGREEMENT NO: SC-22-ORTIZ-0001
==========

NOTICE: This draft records the terms agreed for a residential remodel. It is not a form published by a trade association. Review it with counsel and complete any item marked [to be completed] before execution.
TradePulse Pay does not provide a signature service.

AGREEMENT made as of Nov 8, 2026 (UTC).

BETWEEN the Homeowner:
Dana Lopez

and the Contractor:
Bayview Remodeling

and the Subcontractor:
Ortiz Plumbing
Contact: not published; obtain the subcontractor's notice address before execution
License: [License number to be completed]

The Project:
Lopez Kitchen Remodel
Address: 1420 Elm Street, El Cerrito, CA 94530
Type: Residential kitchen remodel

TABLE OF ARTICLES

ARTICLE 1 THE SUBCONTRACT DOCUMENTS
ARTICLE 2 MUTUAL RIGHTS AND RESPONSIBILITIES
ARTICLE 3 CONTRACTOR OBLIGATIONS
ARTICLE 4 SUBCONTRACTOR WORK AND SCOPE INCLUSIONS
ARTICLE 5 CHANGES IN THE WORK
ARTICLE 6 SUBCONTRACT SUM, RETAINAGE AND PROGRESS PAYMENTS
ARTICLE 7 INSURANCE AND INDEMNIFICATION

ARTICLE 8 WARRANTY
ARTICLE 9 DISPUTE RESOLUTION AND GOVERNING LAW
ARTICLE 10 EXECUTION

ARTICLE 1 - THE SUBCONTRACT DOCUMENTS

1.1 The Subcontract Documents consist of:
(1) this Subcontract Agreement;
(2) the homeowner's contract with the Contractor, to the extent it applies to the Subcontractor's Work;
(3) Plumbing drawings and specifications for the Project;
(4) addenda issued before execution; and
(5) written pre-bid clarifications recorded in TradePulse Pay.

ARTICLE 2 - MUTUAL RIGHTS AND RESPONSIBILITIES

2.1 The Contractor and Subcontractor are mutually bound by this Agreement and, to the extent the homeowner's contract applies to the Subcontractor's Work, the Contractor assumes toward the Subcontractor the obligations the homeowner assumes toward the Contractor.

ARTICLE 3 - CONTRACTOR OBLIGATIONS

3.1 The Contractor shall coordinate the Work of all trades, provide site access and administer requests for information through the TradePulse Pay project portal.

ARTICLE 4 - SUBCONTRACTOR WORK AND SCOPE INCLUSIONS

4.1 The Subcontractor shall furnish the labor, materials, equipment, services and supervision necessary to complete the Plumbing work.

Summary of scope:
Residential kitchen plumbing: re-pipe supply and waste for the relocated sink and dishwasher, set fixtures at rough-in and trim, and complete the final inspection.

4.2 Scope inclusions. The Subcontract Sum includes:
[x] Rough-in and pressure test
[x] Fixture set and trim
[x] Final inspection punch list

4.3 Excluded scope (not in contract). The Subcontractor's bid excluded the following; it is not part of the Work or the Subcontract Sum:
- Fixtures and appliance set are not billable until the Fixtures set milestone is complete.

4.4 Exclusions or substitutions are recognized only when approved in an executed Change Order.

ARTICLE 5 - CHANGES IN THE WORK

5.1 The Contractor may order changes within the general scope of this Subcontract by written Change Order before the changed work begins.

ARTICLE 6 - SUBCONTRACT SUM, RETAINAGE AND PROGRESS PAYMENTS

6.1 The Contractor shall pay the Subcontractor the Subcontract Sum of $9,000.00 (Nine Thousand Dollars and 00/100), subject to additions and deductions by Change Order.
Base bid: $9,000.00
Accepted alternates: none
Leveling plugs used to compare bids are not part of the Subcontract Sum.

6.2 Progress payments are made monthly on the approved schedule of values.
Retainage withheld from each progress payment: 5%.
Payment terms: net 30 days after the Contractor approves the Subcontractor's payment application.
Liquidated damages: none stated in this Subcontract.

ARTICLE 7 - INSURANCE AND INDEMNIFICATION

7.1 Before starting the Work, the Subcontractor shall furnish a certificate of insurance evidencing at least:
- Commercial general liability: $1,000,000.00 each occurrence / $2,000,000.00 general aggregate
- Automobile liability: $1,000,000.00 combined single limit
- Umbrella / excess liability: $5,000,000.00 each occurrence
- Workers' compensation: statutory limits, with employer's liability
- Additional insured: the Contractor and the homeowner, on a non-contributory basis

---

ARTICLE 8 - WARRANTY

8.1 The Subcontractor warrants that materials and equipment are new unless otherwise specified and that the Work is free from defects and conforms to the Plumbing specifications.
Warranty period: 12 months from Substantial Completion.

ARTICLE 9 - DISPUTE RESOLUTION AND GOVERNING LAW

9.1 Claims arising out of or related to this Subcontract are subject to mediation as a condition precedent to binding arbitration administered by the American Arbitration Association. Mediation and arbitration hearings shall be held in the county in which the Project is located (El Cerrito, California).

9.2 Governing law: this Subcontract is governed by the law of the State of California.

ARTICLE 10 - EXECUTION

CONTRACTOR: Bayview Remodeling
By: _____ Date: _____

SUBCONTRACTOR: Ortiz Plumbing
By: _____ Date: _____

==========

Prepared in TradePulse Pay for Bayview Remodeling

Residential subcontract draft for the project named above
==========